



STATE OF NEW YORK  
OFFICE OF GENERAL SERVICES  
DESIGN AND CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242



---

---

**ADDENDUM NO. 2 TO PROJECT NO. 43843**

**CONSTRUCTION WORK, PLUMBING WORK, ELECTRIC WORK  
REPAIR PARKING GARAGE  
DULLES STATE OFFICE BUILDING  
317 WASHINGTON STREET  
WATERTOWN, NEW YORK**

March 26, 2012

**NOTE:** This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

**CHANGES TO ADDENDUM NO. 1**

1. Item No. 7 d.: Change "5" to "15".

**CONSTRUCTION WORK DRAWINGS**

2. Drawing No. A-101:
  - a. DRAWING NOTES column: Add Note 17. to Read:  
  
"17. The Garage will be closed for the duration of the Work."
  - b. DRAWING NOTES column: Add Note 18. to Read:  
  
"18. Provide signs as per the sign legend where shown on plans or where directed by the Director's Representative."

**END OF ADDENDUM**

James Dirolf, P.E.  
Director of Design