



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. 44165

**CONSTRUCTION WORK, HVAC WORK, PLUMBING WORK & ELECTRICAL WORK
PROVIDE BATHROOM FACILITY, BALL FIELD BUILDING NO. 122
WOODBOURNE CORRECTIONAL FACILITY
99 PRISON ROAD
WOODBOURNE, NY**

December 6, 2012

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

BIDDING REQUIREMENTS

1. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: The last day for receipt of bids is changed from Wednesday, December 19, 2012, to Wednesday, January 9, 2013.
2. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: The pre-bid site visit is changed from Thursday, December 6, 2012, to Wednesday, December 19, 2012.

Prospective bidders or their representatives attending the pre-bid site visit will not be admitted on facility grounds without proper photo identification. Note that parking restrictions and security provisions will apply and all vehicles will be subject to search.

Phone the office of Donna Decker, (845) 434-0214 a minimum of 72 hours in advance of the date to provide the names of those who will attend the pre-bid site visit.

END OF ADDENDUM

James Dirolf, P.E.
Director of Design