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STATE OF NEW YORK 

OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 

THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 

ALBANY, NY  12242 

 

 

ADDENDUM NO. 1 TO PROJECT NO. 44175  

 

CONSTRUCTION WORK 

RECONNECT BUILDING SANITARY AND STORM SERVICES 

TO SITE UTILITIES, BUILDING NO. 50 

EASTERN CORRECTIONAL FACILITY 

30 INSTITUTION ROAD 

NAPANOCH, NY 

March 21, 2012 

 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 

CONSTRUCTION SPECIFICATIONS 

 

1. Delete Section 003132 from the specifications in its entirety.  

 

CONSTRUCTION DRAWIING 

 

2. Drawing C-103: Add the following note to the drawing: 

 

 “Temporarily cut & bypass the existing underground 2-1/2” steam blowoff line from the existing 

 blowoff chamber by temporarily providing underground steam blowoff piping and connecting it 

 to the existing outlet drain piping. After installation of the new blowoff chamber, reconnect the 

 underground 2-1/2” steam blowoff line as specified in the Contract”. 

 

3. Drawing C-104: Add the following note to the drawing: 

 

“Pump, controls and piping for equalization tank shall be completed in one 8 hour time period. 

Site work and power wiring shall be complete to a point that requires minimal or final connection 

work only, prior to shutdown of the equalization tank. Once tank is shutdown, work continuously 

until equalization tank is operational”.  

 

 

 

END OF ADDENDUM 

 

 

 

 

James Dirolf, P.E. 

Director of Design 


