




STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. 44247

**CONSTRUCTION WORK, HVAC WORK, PLUMBING WORK, AND ELECTRICAL WORK
PROVIDE CLASSROOM EXPANSION
200 WING
ST. REGIS MOHAWK SCHOOL
SALMON RIVER CENTRAL SCHOOL DISTRICT
AKWESASNE MOHAWK TERRITORY
HOGANSBURG, NY**

October 9, 2014

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

CONSTRUCTION WORK DRAWINGS

1. Drawing No. S-001, FOUNDATION/EXCAVATION NOTES, Note 8: Delete this Note in its entirety, and replace with the following:
“8. Provide an additional 30 cubic yards of rock removal in base bid, above and beyond quantities derived from information provided in Contract Documents including Geotechnical Report, and remove as directed in field by Director’s Representative. Remove debris from State Property”

END OF ADDENDUM

Margaret F. Larkin
Executive Director