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STATE OF NEW YORK 
OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 
THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 
ALBANY, NY  12242 

 

 
ADDENDUM NO. 2 TO PROJECT NO. 44257 

 
CONSTRUCTION WORK & ELECTRIC WORK 

REPLACE EPDM & SHINGLE ROOFS 
CELL BLOCK BUILDINGS 2 & 4 

ATTICA CORRECTIONAL FACILITY 
639 EXCHANGE STREET 

ATTICA, NY 
 
July 12, 2012 
NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 
 
CONSTRUCTION WORK 
 
 1.  DOCUMENT 007307 - Correct 16.7 Contract Goals, 16.7.1 to read: 

  OGS hereby establishes an overall goal of 9% for MWBE participation, 5% for Minority‐
Owned  Business  Enterprises  (“MBE”)  participation  and  4%  for  Women‐Owned  Business 
Enterprises  (“WBE”)  participation  (based  on  the  current  availability  of  qualified  MBEs  and 
WBEs). 

2.  DOCUMENT 075323 – Add 2.07.C to read: 

C. Self- adhering Vapor Retarder:  
1. 40 mil minimum composite consisting of 35 mils of self adhering rubberized 

asphalt laminated to a 5 mil skid resistant polyethylene film. Existing deck shall 
be primed in accordance with manufacturer’s specifications. 

 
DRAWINGS 
 
ELECTRICAL WORK DRAWINGS 
 

 3. Drawing No. E-101: 
a. Under General Notes and Specific Notes, revise “(This Drawing Only)” to read : 
“For Drawings E-101 & E-102)”. 

 
 

  
 

END OF ADDENDUM 
 
James Dirolf, P.E. 
Director of Design 


