



STATE OF NEW YORK  
OFFICE OF GENERAL SERVICES  
DESIGN AND CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242



---

---

**ADDENDUM NO. 5 TO PROJECT NO. 44288**

**CONSTRUCTION WORK, HVAC WORK, PLUMBING WORK, ELECTRICAL WORK  
REPAIR UNDERGROUND STEAM TUNNELS  
WILLARD DRUG TREATMENT CENTER  
7116 COUNTY ROUTE 132  
WILLARD, NY**

March 15, 2013

**NOTE:** This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

**BIDDING REQUIREMENTS**

1. DOCUMENT 00102 ADVERTISEMENT FOR BIDS: The last day for receipt of bids is changed from Wednesday, March 20, 2013 to Wednesday, April 3, 2013.

**END OF ADDENDUM**

James Dirolf, P.E.  
Director of Design