



STATE OF NEW YORK  
OFFICE OF GENERAL SERVICES  
DESIGN AND CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242



---

---

**ADDENDUM NO. 1 TO PROJECT NO. 44340**

**CONSTRUCTION WORK  
UPGRADE CONCESSION STAND  
BEAVER STREET BUILDING  
25 BEAVER STREET  
NEW YORK, NEW YORK 10004**

February 29, 2012

**NOTE:** This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

**SPECIFICATIONS**

NO ADDENDUM AT THIS TIME

**DRAWINGS**

1. Revised Drawing:
  - a. Drawing No. A-000.00, noted "REVISED DRAWING 2-29-2012" accompanies this Addendum and supersedes the same numbered originally issued drawing.

**END OF ADDENDUM**


James Dirolf, P.E.  
Director of Design

# UPGRADE CONCESSION STAND

## BEAVER STREET BUILDING 25 BEAVER STREET, NEW YORK, NEW YORK 10004

### O.G.S. PROJECT NO. 44340

#### PROJECT



BEAVER STREET BUILDING 25 BEAVER STREET

#### KEY PLAN

### INDEX OF DRAWINGS

#### CONSTRUCTION

- A-000.00 TITLE SHEET
- A-100.00 GENERAL CONSTRUCTION NOTES & DIAGRAMS
- A-101.00 REMOVAL FLOOR PLAN  
NEW FLOOR PLAN &  
REFLECTED CEILING PLAN
- A-102.00 SCHEDULES & DETAILS

#### PLUMBING

- P-100.00 PLUMBING & SPRINKLER REMOVALS  
NEW WORK & SCHEDULES
- P-101.00 PLUMBING & SPRINKLER REMOVALS  
NEW WORK & SCHEDULES

#### HVAC

- M-101.00 PLUMBING & SPRINKLER REMOVALS  
NEW WORK & SCHEDULES

#### ELECTRIC

- EN-101.00 LIGHTING ENERGY CODE COMPLIANCE ANALYSIS
- E-101.00 ELECTRICAL REMOVALS, NEW WORK & SCHEDULES

NEW YORK STATE  
OFFICE OF CHILDREN & FAMILY SERVICES  
COMMISSION for the BLIND and VISUALLY HANDICAPPED



NYS OFFICE OF GENERAL SERVICES  
*Serving New York*  
ANDREW M. CUOMO  
Governor  
JAMES M. DAVIES, A.I.A.  
Deputy Commissioner, Design and Construction

A-000.00

REVISED DRAWING 2-29-2012