




STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 3 TO PROJECT NO. 44342

**CONSTRUCTION WORK
UPGRADE CONCESSION STAND
INTERNAL REVENUE SERVICE BUILDING
1040 WAVERLY AVENUE
HOLTSVILLE, NEW YORK 11742**

May 7, 2012

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

CHANGES TO ADDENDUM NO. 2

1. DOCUMENT 001116 ADVERTISEMENT FOR BIDS – WICKS EXEMPT:
 - a. The last day for receipt of bids is changed from Wednesday, May 23, 2012, to Wednesday, June 6, 2012.
 - b. Regarding Pre-bid Site Visit:
 - 1) The date for the pre-bid site visit is changed from May 10, 2012 to May 23, 2012. The time and place remain the same.

PLEASE NOTE:

- 2) **Prospective bidders shall phone the office of Maria Cappai, (631) 951-0248 ext. 101 a minimum of 96 Hours in advance of the pre-bid site visit date to provide the identification of those who will attend the pre-bid site visit as follows:**
 - a) **Person's name.**
 - b) **Company name.**
 - c) **Social Security number.**

Prospective bidders or their representatives attending the pre-bid site visit will not be admitted on facility grounds without proper photo identification. Note that parking restrictions and security provisions will apply and all vehicles will be subject to search.

For assistance pertaining to the site visit only, please phone Maria Cappai (631) 951-0248.

END OF ADDENDUM

James Dirolf, P.E.
Director of Design