



# Office of General Services

DESIGN AND CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242

---

## ADDENDUM NO. 2 TO PROJECT NO. 44647

CONSTRUCTION WORK  
UPGRADE INPATIENT LOCKING SYSTEM  
PHASE II, BUILDING 39  
Central New York Psychiatric Center  
River Road, Marcy, NY

October 16, 2015

<p><b>NOTE:</b> This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.</p>
--

### BIDDING REQUIREMENTS

1. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: The last day for receipt of bids is changed from Wednesday, October 21, 2015, to Wednesday, November 4, 2015.

### PROJECT MANUAL

2. Discard the entire Project Manual and substitute the NEW Project Manual with revision date "October 16, 2015" printed on Project Manual cover. A replacement Disc containing the 10/16/15 Project Manual will be mailed to all current Plan Holders.

**END OF ADDENDUM**

Margaret F. Larkin  
Executive Director  
Design and Construction