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STATE OF NEW YORK 

OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 

THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 

ALBANY, NY  12242 

 

 

ADDENDUM NO. 2 TO PROJECT NO. 44677 

 

CONSTRUCTION WORK 

Reconfigure A Yard Gates 

Southport Correctional Facility 

236 Bob Masia Drive 

Pine City, New York 14871 

 

January 15, 2014 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 

DRAWINGS 

 

Drawing No. C-100: 

a. GENERAL NOTES, Add Note 14. to Read: 

 

“15. Construction Work Schedule:  

Temporary fence and gate work - 3:00 PM – 12:00 AM.  

Permanent Security fence and gate work - 7:30 AM to 5:00 PM.   

In addition to the work hours specified in Section 015633 1.03B, anticipate at any 

given time the potential that the contractor’s work force may be asked to cease and 

stand down at the work location on all work for a 30 minute duration for security 

reasons.  Workers shall be secured in an alternate location.”. 

 

 

 

 

 

END OF ADDENDUM 

 

James Dirolf, P.E. 

Director of Design 


