




STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 3 TO PROJECT NO. 44770

**CONSTRUCTION WORK, HVAC WORK, PLUMBING WORK, ELECTRIC WORK
REHABILITATE BATHROOMS
HIGHLAND RESIDENTIAL CENTER
629 NORTH CHODIKEE LAKE ROAD
HIGHLAND, NEW YORK 12528**

February 4, 2014

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

CHANGE TO ADDENDUM #2


1. Item 3d: Change "Corridor 4018" to "Corridor 4118".

PLUMBING WORK DRAWINGS:

2. Drawing P-101:
 - a. Detail 2: Add the following note:
 - 1) "SHOWER DRAINS ARE EXISTING. PROVIDE NEW SHOWER FITTINGS AND RECONNECT TEMPERED WATER TO SHOWER ASSEMBLY. FITTINGS SHALL BE LOCATED ON COMMON CHASE WALL."
3. Drawing P-106:
 - a. Toilet Rooms 4028 & 4122: Add the following note:
 - 1) "PROVIDE WATER CLOSET WITH CONCEALED FLUSH VALVE."
4. Drawing P-107:
 - a. Toilet Rooms 4222 & 4325: Add the following note:
 - 1) "PROVIDE WATER CLOSET WITH CONCEALED FLUSH VALVE."

END OF ADDENDUM

James Dirolf, P.E.
Director of Design



ADDENDUM NO. 3 TO PROJECT NO. 44770

**CONSTRUCTION WORK, HVAC WORK, PLUMBING WORK, ELECTRIC WORK
REHABILITATE BATHROOMS
HIGHLAND RESIDENTIAL CENTER
629 NORTH CHODIKEE LAKE ROAD
HIGHLAND, NEW YORK 12528**

February 4, 2014

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

CHANGE TO ADDENDUM #2

1. Item 3d: Change "Corridor 4018" to "Corridor 4118".

CONSTRUCTION WORK DRAWINGS:

2. Drawing A-101:
 - a. Removals Note R1: Add the following note:
 - 1) "PROVIDE ALL EXCAVATION REQUIRED FOR WORK OF PLUMBING CONTRACT-COORDINATE WITH CONTRACT".
3. Drawing A-104:
 - a. Removals Note R1: Add the following note:
 - 1) "PROVIDE ALL EXCAVATION REQUIRED FOR WORK OF PLUMBING CONTRACT-COORDINATE WITH CONTRACT"
4. Drawing A105:
 - a. Removals Note R1: Add the following note:
 - 1) "PROVIDE ALL EXCAVATION REQUIRED FOR WORK OF PLUMBING CONTRACT-COORDINATE WITH CONTRACT"

PLUMBING WORK DRAWINGS:

5. Drawing P-101:
 - a. Detail 2: Add the following note:
 - 1) "SHOWER DRAINS ARE EXISTING. PROVIDE NEW SHOWER FITTINGS AND RECONNECT TEMPERED WATER TO SHOWER ASSEMBLY. FITTINGS SHALL BE LOCATED ON COMMON CHASE WALL."

6. Drawing P-106:
 - a. Toilet Rooms 4028 & 4122: Add the following note:
 - 1) "PROVIDE WATER CLOSET WITH CONCEALED FLUSH VALVE."

7. Drawing P-107:
 - a. Toilet Rooms 4222 & 4325: Add the following note:
 - 1) "PROVIDE WATER CLOSET WITH CONCEALED FLUSH VALVE."

END OF ADDENDUM

James Dirolf, P.E.
Director of Design