



STATE OF NEW YORK  
OFFICE OF GENERAL SERVICES  
DESIGN AND CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242



---

---

**ADDENDUM NO. 1 TO PROJECT NO. 44802**

**HAZARDOUS MATERIALS WORK  
HAZARDOUS MATERIALS ABATEMENT  
BUILDING NO. 5  
STATE OFFICE BUILDING CAMPUS  
1220 WASHINGTON AVENUE  
ALBANY, NY**

June 4, 2013

**NOTE:** This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

**DRAWINGS**

1. Drawing No. G-000, INDEX OF DRAWINGS:
  - a. Change "M-101" drawing number to read "ME-101", and change "MECHANICAL PLANS" drawing title to read "MECHANICAL AND ELECTRICAL PLAN".
2. Drawing Nos. GI-100, GI-101, GI-102, G-103, H-100, H-101, H-102, H-103, H-104, H-105, H-106, H-107, F-100, F-101, F-102, F-103, and ME-101: Change "DESIGN AND CONSTRUCTION GROUP" client designation to read "OFFICE OF GENERAL SERVICES".
3. Drawing No. GI-100, GENERAL NOTES:
  - a. Note 5: Change "024119" section number to read "024120".
  - b. Note 13: Change "General Note 10" to read "General Note 12".
  - c. Note 16: Change "015300" section number to read "015301".
  - d. Note 21: Change "024119" section number to read "024120".
4. Drawing No. G-103, MOBILIZATION PLAN:
  - a. Delete fencing surrounding the Contractor Staging and Storage Area.
  - b. Add the following Note:  
"Provide double leaf gate 6 ft wide x 8 ft high in fencing surrounding temporary exterior hoist. Provide double leaf gate 6 ft wide x 8 ft high in fencing surrounding dumpster/waste trailer".
5. Drawing No. H-101, FIRST FLOOR ABATEMENT PLAN:
  - a. Room No. 106: Add the following Note:  
"Remove existing air handling unit and associated piping, ductwork, and wiring to gain access to floor and ceiling."

**END OF ADDENDUM**

James Dirolf, P.E.  
Director of Design

JRC:jc