



STATE OF NEW YORK  
OFFICE OF GENERAL SERVICES  
DESIGN AND CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242



---

---

**ADDENDUM NO. 2 TO PROJECT NO. 44826**

**CONSTRUCTION WORK, PLUMBING WORK, ELECTRIC WORK  
INSTALL FLUSHOMETERS,  
B & E BLOCKS, BUILDINGS 3 & 32  
ATTICA CORRECTIONAL FACILITY  
EXCHANGE STREET  
ATTICA, NY**

December 12, 2014

**NOTE:** This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

**BIDDING REQUIREMENTS**

1. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: The last day for receipt of bids is changed from Wednesday, December 17, 2014 to Wednesday, January 14, 2015.
2. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: Note that an alternative date and time for prospective bidders to visit the job site to take field measurements and examine existing conditions of the project area at Attica Field Office, 30 Hunt Blvd. Attica, N.Y. will be December 30, 2014 at 1:30 p.m. Contact information and requirements for advance notice for attending the pre-bid site visit remains the same.

**Phone** the office of Wendy Dennis, (585) 591-0356 a minimum of 72 hours in advance of the date to provide the names of those who will attend the pre-bid site visit.

**END OF ADDENDUM**

Margaret F. Larkin  
Executive Director