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OFFICE OF GENERAL SERVICES 
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THE GOVERNOR NELSON A. ROCKEFELLER 
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ADDENDUM NO. 1 TO PROJECT NO. 44867 

 
CONSTRUCTION, HVAC, PLUMBING AND ELECTRICAL WORK 
ADDITION TO DEMENTIA UNIT, MONTROSE VETERANS HOME 

2090 ALBANY POST ROAD 
 MONTROSE, NY 10548 

 
December 6, 2013 
NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 
 
BIDDING REQUIREMENTS: 
 

1. DOCUMENT 001114 Advertisement for Bids: The last date for receipt of bids is changed from 
Wednesday, December 11, 2013 to Wednesday, January 15, 2014. 

 
SPECIFICATIONS: 
 
CONSTRUCTION WORK CONTRACT: 

 
1. 015213 STATE FIELD OFFICE; The Project Manual contains two (2) versions of this section. 

Remove the 5 page version of this section from the project manual in its entirety.   
 
HVAC, PLUMBING AND ELECTRICAL WORK CONTRACT: 
 

2. 017423 PRE-OCCUPANCY CLEANING; Remove this section from the respective project 
manual in its entirety.  
 

CONTRUCTION WORK DRAWINGS: 
 

3. Revised Drawing: Revised Drawings A-001 dated 12/04/2013 accompany this addendum and 
supersede the same numbered originally issued drawings.  
 

ELECTRICAL WORK DRAWINGS: 
 

4. SITE DRAWING, ELECTRICAL; Electrical Site Work Drawing SK-1 dated 12/05/2013 
accompanies this addendum and forms part of the Contract Documents. 

 
END OF ADDENDUM 

 
James Dirolf, P.E. 
Director of Design 
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