



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 2 TO PROJECT NO. 44990

**CONSTRUCTION WORK
REPLACE ROOFS, SIDING, WINDOWS, AND DOORS
TABERG RESIDENTIAL CENTER FOR GIRLS
10011 TABERG-FLORENCE ROAD
TABERG, NY**

June 03, 2015

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

CONTRACT DRAWING A-106

1. DRAWING A-106: **CHANGE ALL NOTES: (2) LAYERS OF 2" RIGID ISO INSULATION TO READ: (2) LAYERS OF 2 1/2" RIGID ISO INSULATION.**

CONTRACTING REQUIREMENTS

3. DOCUMENT 011000 SUMMARY OF THE WORK: Add Paragraphs to section 1.03 CONTRACT AWARD SUBMITTALS after sub section C: **TO READ:**
 - D. Submittal No. 4: Submit Mineral Fiber Cement Siding information required for approval per Specification Section 074646 not later than 20 days after approval of the Contract by the Comptroller.
 - E. Submittal No. 5: Submit Fiberglass Reinforced Plastic Doors and frames information required for approval per Specification Section 082200 not later than 20 days after approval of the Contract by the Comptroller.
 - F. Submittal No. 6: Submit Wood Windows information required for approval per Specification Section 085200 not later than 20 days after approval of the Contract by the Comptroller.
 - G. Submittal No. 7: Submit Finish Hardware information required for approval per Specification Section 087100 not later than 20 days after approval of the Contract by the Comptroller.
 - F. Submittal No. 8: Submit Composite Sectional Overhead Doors information required for approval per Specification Section 083325 not later than 20 days after approval of the Contract by the Comptroller.

- G. Submittal No. 9: Submit Glass And Glazing information required for approval per Specification Section 088100 not later than 20 days after approval of the Contract by the Comptroller

END OF ADDENDUM

Margaret F. Larkin
Executive Director