



**DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242**

ADDENDUM NO. 3 TO PROJECT NO. M3134

**CONSTRUCTION, PLUMBING, AND ELECTRICAL WORK
REPLACE QUARRY TILE FLOOR
KITCHEN & DISHWASH AREA, BUILDING 12
RIVERVIEW CORRECTIONAL FACILITY
1110 TIBBITS DRIVE
OGDENSBURG, NY**

October 01, 2021

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

CONSTRUCTION DRAWINGS:

1. Drawing A-100, Detail 2 Keynotes, Key Note 2.5:
 - A. **DELETE:**

“2.5 RELOCATE ICE MACHINE TO ACTIVE SIDE OF THE KITCHEN DURING CONSTRUCTION IN WORK AREA #1.
(C) CONTRACT TO RELOCATE SINK.
(P) CONTRACT TO PROVIDE TEMPORARY PLUMBING CONNECTIONS.
(E) CONTRACT TO PROVIDE TEMPORARY POWER.”
 - B. **ADD:**

“2.5 RELOCATE ICE MACHINE TO ACTIVE SIDE OF THE KITCHEN DURING CONSTRUCTION IN WORK AREA #1.
(C) CONTRACT TO RELOCATE ICE MACHINE.
(P) CONTRACT TO PROVIDE TEMPORARY PLUMBING CONNECTIONS.
(E) CONTRACT TO PROVIDE TEMPORARY POWER.”

END OF ADDENDUM

Erik T. Deyoe, P.E.
Director, Division of Design
Design & Construction