



DESIGN & CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242

## ADDENDUM NO. 1 TO PROJECT NO. M3159

### CONSTRUCTION, MECHANICAL, PLUMBING, AND ELECTRICAL WORK PROVIDE FACILITY CLOSURE WATERTOWN CORRECTIONAL FACILITY 23147 SWAN ROAD WATERTOWN, NEW YORK

May 12, 2021

**NOTE:** This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

#### BIDDING REQUIREMENTS – COMMON DOCUMENTS

1. Page 001114-1, Paragraph 8: Change paragraph to read:  
“Phone the office of Megan Miller (315 785-6447) a minimum of 7 days in advance of the date to provide the names of those who will attend the pre-bid site visit. Only contractors that schedule a visit at least 7 days in advance will be allowed to participate in the pre-bid site visit.”

#### GENERAL REQUIREMENTS – COMMON DOCUMENTS

2. Page 011000-2, Paragraph 1.05.C: Delete paragraph 1.05.C in its entirety.
3. Page 013300-3, Paragraph 1.06.G: Delete paragraph 1.06.G in its entirety.
4. Page 013300-3, Paragraph 1.07.A: Delete paragraph 1.07.A in its entirety.

#### DRAWINGS

5. Drawing No.G-001; INDEX OF DRAWINGS, GENERAL DRAWINGS:
  - a. REVISE “G-100 OVERALL SITE PLAN” to read:  
“G-101 OVERALL SITE PLAN”
6. Drawing No. G-003; Code Summary Table:
  - a. REVISE as follows:

Building No.	Building Name	Building Use	Occupancy Classification	Applicable Codes
79	Sewer Plant Blower Building	Blower Building	U	2020 Fire Code of New York State
123	Lift Station	Pump House	U	2020 Fire Code of New York State

7. Drawing No. G-101; Building Index:  
a. REVISE as follows:  
79. Sewer Plant Blower Building
8. Drawing No. G-101; Building Index:  
a. ADD the following:  
123. Lift Station

**CONSTRUCTION WORK DRAWINGS**

9. Drawing No. C-001; C-Contract Closure Tabulation:  
a. REVISE as follows:

Building No.	Building Name	Building Closure Action
79	Sewer Plant Blower Building	D, F, G

**ELECTRICAL WORK DRAWINGS**

10. Drawing No. E-001; E-Contract Closure Tabulation:  
a. REVISE as follows:

Building No.	Building Name	Building Closure Action
79	Sewer Plant Blower Building	A, B, C

**HVAC WORK DRAWINGS**

11. Drawing No. H-001; H-Contract Closure Tabulation:  
a. REVISE as follows:

Building No.	Building Name	Building Closure Action
79	Sewer Plant Blower Building	No action necessary.

**PLUMBING WORK DRAWINGS**

12. Drawing No. P-001; P-Contract Closure Tabulation:  
b. REVISE as follows:

Building No.	Building Name	Building Closure Action
79	Sewer Plant Blower Building	No action necessary.

**END OF ADDENDUM**

Erik T. Deyoe, P.E.  
Director, Division of Design  
Design & Construction