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STATE OF NEW YORK 
OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 
THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 
ALBANY, NY  12242 

 

 
ADDENDUM NO. 1 TO PROJECT NO. Q1414 

 
CONSTRUCTION WORK, HVAC WORK, PLUMBING WORK, ELECTRIC WORK 

PROVIDE EXPANSION OF CONTROL ROOM AND RELOCATION OF MAIN SALLYPORT, 
BUILDING NO. 4 

GROVELAND CORRECTIONAL FACILITY 
7000 SONYEA ROAD, ROUTE 36 

SONYEA, NY 
March 7, 2013 
 
NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 
 
C CONTRACT 
 
SPECIFICATIONS 
 
1. ROOM FINISH SCHEDULE, Add the accompanying page RFS-1 to the Project Manual. 
 
 
 
 
 
 
 
 
 
 

END OF ADDENDUM 
 
James Dirolf, P.E. 
Director of Design 



ROOM FINISH SCHEDULE

ROOM FLOOR BASE WALLS CEILING REMARKS
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101 VESTIBLE CONC VCT RB GWB IAL-2 ETR/GWB IAL-2 ETR/GWB IAL-2 GWB IAL-2 GWB IAL-2
102 LOBBY CONC VCT RB ETR/GWB IAL-2 ETR/GWB IAL-2 ETR/GWB IAL-2 ETR/GWB IAL-2 GWB IAL-2
103 WATCH COMMANDER CONC VCT RB ETR/GWB IAL-2 ETR IAL-2 ETR IAL-2 ETR IAL-2 GWB IAL-2
104 EQUIPMENT CONC VCT RB ETR IAL-2 ETR IAL-2 ETR IAL-2 ETR IAL-2 GWB IAL-2
105 CHART OFFICE CONC VCT RB ETR IAL-2 ETR/GWB IAL-2 ETR IAL-2 ETR IAL-2 GWB IAL-2
106 MOVEMENT CONC VCT RB ETR IAL-2 ETR IAL-2 ETR IAL-2 ETR IAL-2 GWB IAL-2
107 CORRIDOR CONC VCT RB ETR/GWB IAL-2 ETR IAL-2 ETR IAL-2 ETR IAL-2 GWB IAL-2
108 JANITOR CLOSET CONC VCT RB ETR IAL-2 ETR IAL-2 ETR IAL-2 ETR IAL-2 GWB IAL-2
109 STAFF TOILET CONC CMT CMT GWB/CMT IAL-2 GWB/CMT IAL-2 GWB/CMT IAL-2 GWB/CMT IAL-2 GWB IAL-2
110 VISITOR TOILET CONC CMT CMT GWB/CMT IAL-2 GWB/CMT IAL-2 GWB/CMT IAL-2 GWB/CMT IAL-2 GWB IAL-2
111 SECURITY CONC VCT RB ETR IAL-2 GWB IAL-2 CMU IAL-3 CMU IAL-3 GWB IAL-2
112 VISITOR WAITING CONC VCT RB ETR IAL-2 CMU IAL-3 CMU IAL-3 CMU IAL-3 GWB IAL-2
113 LOCKSMITH CONC VCT RB - CMU IAL-3 CMU IAL-3 CMU IAL-3 CMU GWB IAL-2
114 CONTROL ROOM CONC VCT RB ETR/GWB IAL-2 ETR/GWB IAL-2 ETR/GWB IAL-2 ETR/GWB IAL-2 GWB IAL-2
115 SALLYPORT CONC VCT RB ETR IAL-2 - - - - ETR IAL-2 GWB IAL-2
118 ARSENAL CONC VCT RB ETR/GWB IAL-2 ETR/GWB IAL-2 ETR IAL-2 ETR IAL-2 GWB IAL-2
120 EXISTING VESTIBULE ETR ETR ETR ETR IAL-2 ETR IAL-2 ETR IAL-2 ETR IAL-2 ETR ETR
121 EXISTING STAIR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR
122 EXISTING STAIR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR
123 EXISTING TOILET ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR ETR
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