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ADDENDUM NO. 2 TO PROJECT NO. Q1414

CONSTRUCTION WORK, HVAC WORK, PLUMBING WORK, ELECTRIC WORK
PROVIDE EXPANSION OF CONTROL ROOM AND RELOCATION OF MAIN SALLYPORT,
BUILDING NO. 4
GROVELAND CORRECTIONAL FACILITY
7000 SONYEA ROAD, ROUTE 36
SONYEA, NY

March 25, 2013

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

C CONTRACT

SPECIFICATIONS

1. DOOR SCHEDULE, Add the accompanying page DS-1 to the Project Manual.
DRAWINGS
2. Drawing A-402 Detail 12, Revise Corridor width dimension from 4°-1” (VIF) to 6°-0” (VIF).

Revise drawing reference note at gate from SHEET A-701 to SHEET A-702.

3. Drawing A-702 Revise SLIDING GATE PLAN reference number from 8 to 7. On Details 7 and
8, Revise Scale reference from 1 1/2” = 1°-0” to 1/2” = 1°-0".

END OF ADDENDUM

James Dirolf, P.E.
Director of Design
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DOOR SCHEDULE

EXPANSION OF CONTROL ROOM AND REOCATION OF MAIN SALLYPORT, GROVELAND CORRECTIONAL FACILITY

ROOM NAME DOOR FRAME DETAILS o |REMARKS
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101A |VESTIBULE 3-4" | 7-0" 134" NV | STL | PT| A | STL  PT| 5A701 | 8A-701 | 1yAa701| - | M | - - - 3
101B |VESTIBULE 34" | 7-0" 134" NV STL | PT| A | STL | PT| s5A701  s8A-701  11A701 | - | ™ - - 3
102 |LOBBY 34" | 720" 214" WR STL | PT| B PT - - | - - | Bs | Hs | A [seesection 111901
103A |WATCH COMMANDER| ETR = ETR = - - ETR PT| -  ETR | PT - - - - - - - - -
103B |wATCH cOMMANDER| ETR | ETR | - - ETR PT| - ETR | PT - - - - - - - - -
104 |EQUIPMENTROOM| ETR | ETR @ - - ETR PT| -  ETR | PT - - - - - - - - -
105 |CHART OFFICE 3-0" | 7-0" |13/4" Nv | STL PT| A sTL  PT| 4A701 | 7/A701 | 10/A-701 | - | M | - - - 2
107 |CORRIDOR ETR ETR | ETR |[EXN STL  PT| - STL | PT - ) - m |s6]| - - - -
108 |JAN. CL. ETR | ETR - - ETR | PT | - - PT - - - - - - - -
109 |STAFF TOILET 30" | 70" |13/14" F stL | PT| A | stL  PT| 4A701 | 7/A-701 | 13/A-701 | - - - - - 1
110 |VISITORS TOILET | 3-0" | 7-0" | 134" F sTL | PT| A | sTL  PT| 4A701 | 7/A-701 | 13/A-701 | - - - - - 1
112 |PIPE CHASE 20" | 70" |1314" F stL | PT| A | sTtL  PT| 4A701 | 7/A-701 | 10/A-701 | - - - - N
113 |LOCKSMITH 3-0" | 7-0" 134" F sTL | PT| A | ETR  PT | 4A701 | 7/A-701 | 10/A-701 | - - - - - 2
115A |SALLYPORT TEPR ETR O\~ - ETR PT| - ETR  PTA N Y - ~Nhm | - - ; ; ;
1158 |SALLYPORT ( 3 4| 70 214 \ - - - | 11/A-702 - (\, 13/A-702 |)m | - - | Bs| - | B [seesecton 111901
115C |SALLYPORT TETRA PR AN ETR PT| - ETR | PT - | = - - - - .
118 |ARSENAL ETR | ETR - - ETR  PT| - ETR | PT - - ) | - . ; ; ;
120 |EXISTING VESTIBULE | ETR | ETR | - - ETR PT| -  ETR | PT - - - - - - - - -
123 |EXISTING TOILET | ETR | ETR @ - - ETR PT| - ETR | PT - - - - - - - - -
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