



STATE OF NEW YORK  
OFFICE OF GENERAL SERVICES  
DESIGN AND CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242



---

---

**ADDENDUM NO. 1 TO PROJECT NO. Q1543**

**CONSTRUCTION WORK  
ASBESTOS ABATEMENT,  
PIPE CHASES  
STATE ARMORY,  
2366, 5<sup>th</sup> AVENUE  
NEW YORK, NY**

July 31, 2012

**NOTE:** This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

**BIDDING REQUIREMENTS**

1. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: The last day for receipt of bids is changed from Wednesday, August 15, 2012, to Wednesday, August 22, 2012.
2. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: The job site visit is changed from 10:00 a.m. on August 2, 2012 at State Armory, 2366 5<sup>th</sup> Avenue, New York, NY to 10:00 a.m. on August 9, 2012 at State Armory, 2366 5<sup>th</sup> Avenue, New York, NY.

Phone the office of Kim Williams, (845) 365-0730 a minimum of 72 hours in advance of the date to provide the names of those who will attend the pre-bid site visit.

Prospective bidders are urged to visit the site at this time. Prospective bidders or their representatives attending the pre-bid site visit will not be admitted on facility grounds without proper photo identification. Note that parking restrictions and security provisions will apply and all vehicles will be subject to search.

**END OF ADDENDUM**

James Dirolf, P.E.  
Director of Design