



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. Q1551

**CONSTRUCTION WORK
REPLACE ROOF SYSTEM AND REPAIR MASONRY
MOHAWK VALLEY PSYCHIATRIC CENTER
1400 NOYES STREET
UTICA NY**

October 23, 2012

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

BIDDING REQUIREMENTS

1. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: The last day for receipt of bids is changed from Wednesday, October 24, 2012, to Wednesday, November 7, 2012.

END OF ADDENDUM

James Dirolf, P.E.
Director of Design