
Updated 07/28/2015 

Printed 07/22/2016 Page 1 of 2 Project No. Q1592-C,H,E 

 
 

DESIGN AND CONSTRUCTION GROUP 
THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 
ALBANY, NY  12242 

 

 

ADDENDUM NO. 1 TO PROJECT NO. Q1592 

 

CONSTRUCTION, HVAC AND ELECTRICAL WORK 

REPAIR EXTERIOR ENVELOPE AND UPGRADE HVAC SYSTEMS 

ARMY AVIATION SUPPORT FACILITY NO.1 

MACARTHUR AIRPORT 

201 SCHAEFER DRIVE 

RONKONKOMA, NY 

 

July 22, 2016 

 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 

 

HVAC WORK DRAWINGS 
 

1. Drawing No. M-101, First Floor HVAC Removals Plans: 

a. ADD GENERAL NOTE:  

“ The HVAC contractor to temporarily remove and re-install the grid and tiles in 

the 1ST floor office area as required by the HVAC, Construction and Electrical 

work”. 

 

2. Drawing No. M-102, Second Floor HVAC Removals Plans: 

a. ADD GENERAL NOTE:  

“ The HVAC contractor to temporarily remove and re-install the grid and tiles in 

the 2nd floor office area as required by the HVAC, Construction and Electrical 

work”. 

  

ELECTRICAL WORK DRAWINGS 

 

 

3. Drawing No. E-101, First Floor Electrical Removals Plan: 

a. GENERAL NOTE, Change Note to Read:  

“ The electrical contractor to temporarily remove and re-install the birdscreen grid 

and tiles in the Hangar as required by the Electrical and HVAC work.  The 

birdscreening grids may remain open until the end of the work; coordinate 

storage with the facility”. 
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4. Drawing No. E-102, First Floor Electrical Plan: 

a. GENERAL NOTE, Change Note to Read:  

“ The electrical contractor to temporarily remove and re-install the birdscreen grid 

and tiles in the Hangar as required by the Electrical and HVAC work.  The 

birdscreening grids may remain open until the end of the work; coordinate 

storage with the facility”. 

 

END OF ADDENDUM 
 

Margaret F. Larkin 

Executive Director 
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