
 
 

OGS Contract No.  
OGS Project Number: 

Work Order Number:  
 

Date: October,23 2020 
 

DECOMMISSIONING AND DEMOLITION OF COMPRESSED NATURAL GAS 
(CNG) STATION 

  
310 Mineral springs road  

Cobleskill, NY 12043 
  

 
Directions: From Binghamton  

Take Interstate 88 East to exit 21 
Take left at end of ramp then right on 

State route 7 then right onto Mineral  
Springs road to site on the right. 

310 Mineral springs road Cobleskill NY 12043 

SCOPE OF WORK  

Remove and dispose of High-Pressure Natural Gas storage cylinder assembly, 

all associated piping including the priority valve assembly. Remove and dispose 
of the CNG Dispenser.  Remove and dispose of the CNG Compressor/housing 

assembly, its associated piping and electrical. Remove and dispose of the 
Filter/Dryer equipment and all associated piping. Remove any protruding anchor 

bolt hazards on the concrete pad once equipment is removed.  
 

Note: Not included in sale are the EJ ward card reader assembly, the concrete 
pads and Bollards.  

 
 

 



 
 

 
CNG Equipment Removal 

I. Equipment Information 

(2)  Fuel maker CNG Compressors no readable tags 

(3) Storage Tanks.  
(1) CNG Dispenser  

(1) ANGI Filter/Dryer 
(1) Controls and Priority Panel 

 
Note: The card reader is not included in the sale. The system has had the 

gas service removed. The Natural gas meter and piping have all been 
removed by the utility company. The system may have residual amounts of 

natural gas and proper precautions should be taken to ensure safety during 
the removal.  
 

 
I. Location 

310 Mineral springs road  
Cobleskill, NY 12043 

 
  

 
II. Directions: From Binghamton  

Take Interstate 88 East to exit 21 
Take left at end of ramp then right on 
State route 7 then right onto Mineral  

Springs road to site on the right. 
310 Mineral springs road Cobleskill NY 12043 

 

 

III. Current Condition 
a. Was not operable when shut down and is sold in as-is condition 

b. Gas Utility supply line is disconnected and capped. 
c. Electricity is disconnected some conduit and wiring remains.  

d. Residual gas may remain in cylinders and system 
e. Bolted to concrete slab 

 

IV. Scope of Work 
a. Furnish your own electricity 

b. Furnish your own crane and truck 
c. Verify electric is off, lock-out/tag-out disconnects prior to work 

d. Cut off electrical and data conduits as necessary 
e. Leave concrete pads, bollards and card reader in place.  

f. Bleed residual gas off as necessary. Advise the local fire 
department that a controlled release of natural gas will occur. 



g. Remove CNG Equipment from the premises. 
h. Remove debris and waste material and dispose of in accordance 

with applicable Federal, State, and local environmental 
regulations.  

I.Contractor will not have access to building for bathroom, eating, etc. 
 

 

V. Permitting, Fees & Insurance Requirements 

a. Form ACORD 25, Certificate of Liability Insurance 
b. Form C-105.2, Certificate of NYS Workers Compensation 

Insurance Coverage 
 c. Form DB-120.1, Certificate of Insurance Coverage under 

the NYS Disability Benefits Law.  

d. Furnish proof of coverage for general liability, automobile 

Insurance and workers compensation insurance. 
 

Note: Samples of all insurance documents are attached. The  
insurance documents are usually obtained from your insurance 

company. The insurance limits table is attached. Typically, we  
expect bidders on this equipment will fall into the “Business”  

category. 
 

 

VI. Exhibits 
 

a. Form ACORD 25, Certificate of Liability Insurance  

b. Form C-105.2, Certificate of NYS Workers Compensation 
Insurance Coverage 

c. Form DB-120.1, Certificate of Insurance Coverage under the NYS 
Disability Benefits Law. 

 
 
 

 
 

 
 

 
 
 

 
 

 



 
 



 
 
 
 

 



 
 
 
 

 



 
 

 

 
 

 
 

 



GENERAL NOTES  
• All removals and associated waste disposal shall be performed in 

accordance with applicable Federal, State, and local environmental 
regulations.  

• Pictures contained in this scope of work are representative of a typical 
CNG fueling station. Actual conditions encountered at the site may vary. 

Contractor is responsible for verifying equipment configuration, site 
conditions and procedures in the field.  

• The Contractor shall always check for underground utilities and piping 
before excavating. A utility clearance must be conducted through Dig 

Safely New York.  
• Preservation of all existing utilities not to be removed/abandoned is the 

responsibility of the Contractor.  

 

 
Contractor’s Familiar with Demolition of CNG stations  

Nature's Way Environmental  
3553 Crittenden Road  

Alden, NY 14004  
(716) 937-6527  

www.natureswayenvironmental.com 
 
Beavers Petroleum Equip Co.  

88 Ridge Road  
Horseheads, NY 14845  

(607) 739-1790  
http://beaverspetroleum.com 

  
Northeast Petroleum Technologies Inc.  

2940 Curry Road  
Schenectady, NY 12303  

(518) 355-2747  
www.nepetroleumtech.com 

  
Air & Gas Technologies  

42 Industrial Drive Cliffwood Beach, NJ 07735  
(732) 566-7227  

www.airgastech.com  
info@airgastech.com 
Vince Tomasso  

 
Environmental and Fueling Systems, LLC  

20 Gurley Avenue  
Troy, New York 12182  

(518) 272-8142  
www.efspumpandtank.com 
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